

DL 1.3.8. Weekly validation of datasets; datasets and production of weekly epidemiological data summary/report/bulletin.	Collection (as needed) and validation of dataset. This is foreseen as a regular and constant activity through the course of the project. Deliverable includes scripts, datasets and epidemiological data summary. Format to be agreed during monthly teleconferences. The validation of the datasets will be performed in close collaboration with the countries/study sites and will be aimed to build capacity and foster a progressive improvement of data reported by the countries/study sites over the course of the framework contract. Communication between the contractor and the countries/sites to validate the data will take place using principles agreed between the contractor and ECDC and periodically revisited.	On a weekly basis	Word; Excel, csv, html
DL 1.3.9. Regular validation of vaccine effectiveness datasets; datasets and production of regular epidemiological data summary.	Collection (as needed) and validation of dataset. This is foreseen as a regular and constant activity through the course of the project. Deliverables includes scripts, datasets and epidemiological data summary. Format to be agreed during monthly teleconferences; cumulative data presented since the beginning of data collection. The format of the epidemiological data summary will be agreed with ECDC. The validation of the datasets will be performed in close collaboration with the countries/study sites and will be aimed to build capacity and foster a progressive improvement of data reported by the countries/sites over the course of the project. Communication between the contractor and the countries/sites to validate the data will take place using principles agreed between the contractor and ECDC and periodically revisited.	On a monthly basis	Word; Excel, csv. html
DL 1.3.10. Regular laboratory results summary table	Production of regular laboratory results summary table to ECDC specifying the number of laboratory specimens processed and tested and the proportion of positive samples by study site, stratified by key variables. This deliverable includes all costs of sample processing, transport, laboratory data management and the diagnostic assay and refers to cost of performing the molecular diagnostic (i.e. RT-PCR) and serology, including standardization. The format of	On a monthly basis starting 2 months after first specific contract signature	Word Excel or other statistical software